v
EBOR 175 PROJECT MANAGEMENT SYSTEM PAGE 1
BID TABULATION REPORT
PROJECT NG: STO9-01 TASK: 1
PROJECT NO: ST09-01 2009 RESIDENTIAL REBUILD VARIOUS BIDS OPENER: 5 11 2010 AT 02:00
PROJECTED DAYS: 250 C BOKUS/DAY: $500.00 MAX AMT: DAMAGE /DAY : $500.00
LINE QTY I1TEM DESCRIPTION MCCLENDON CONST. CO.,INC. STABILE & WINN, INC. JLB CONTRACTING, LP
101 1 #OOO1LS MOBILIZATION 86,000.00 86,000.00 86,000.00 85,000.00 86,000.00 86,000.00
102 1 ZZ169LS ROW PREPARATICON 38,750.00 38,750.00 80,%00.00 80,900.00 107 ,710.00 107,710.00
103 6000 YY346CY EXCAVATION 15.50 $3,000.00 16.00 %6,000.00 16.85 101, 100.00
104 1000 FIOOTCY COMPACTED ROADWAY FILL 5.00 5,000.00 5.00 5,000.00 5.20 5,200.00
105 27350 sSUO01SY SUBGRADE STABILIZE W/LIME 2.50 68,375.00 1.90 51,965.00 1.03 28,170.50
106 27350 FI004SY CEMENT STABILIZATION 2.00 54,700.00 2.00 54,700.00 1.69 46,221.50
107 575 ZZ448TN HYDRATED LIME 125.00 71,873.00 130.00 74,730.00 134.00 77 ,050.00
108 493 FIDOSTN PORTLAND CEMENT 85.00 41,905.00 100.00 49,300.00 93.50 46,095.50
109 25500 CPOO7SY 7" CONCRETE PAVEMENT 26.00 663,000.00 26.75 682,125.00 27.73 707,113.00
110 5500 DWQO8SY CONCRETE DRIVE REPAIR 33.00 181,500.00 33.75 185,625.00 35.00 192,500.00
11 3850 SWO14SY REMOVE & REPLACE SIDEWALK 30.00 115,500.00 36.00 138,600.00 30.70 118, 195.00
12 460 SWOQ4SY 4" CONC. SIDEWALK 27.00 12,420.00 31.50 14,490.00 32.85 15,111.00
113 200 SHO30LF 4" CONC SW W/ LGW WALL 17.00 3,400.00 40.00 8,000.00 £2.00 8,400.00
114 80 SW021LF SIDEWALK CURB 2.30 200.00 10.00 800.00 30.05 2,404.00
113 40 RW2Z36LF PAVESTONE RETAINING WALL 16.00 640.00 40.00 1,600,00 131.25 5,250.00
116 20 HEO10EA CURB RAMPS - VARIES 350.00 7,000.00 500.00 10,000.00 712,45 14,249.00
117 7 HCO16EA SPECIAL HANDICAP RAMP 430.00 3,130.00 800.00 5,600.00 2,156.85 . 15,097.95
118 674 CHODTLF CONC.STREET HEADER 5.25 3,538.50 8.00 3,392.00 5.90 3,976.60
119 370 HMOO2TN TYPE B HMAC 81.00 29,970.00 126.00 44,400.00 92.30 34,131.00
120 150 HMOO3TN TYPE D HMAC 81.00 12,150.00 120.00 18,000.00 106.80 16,020.00
121 210 YY116LF CONCRETE CURB & GUTTER 14.00 2,940.00 25.00 5,250.00 21.70 4,557.00
122 4 ZZ963EA CURB DRAIN 65.00 260.00 85.00 340.00 106.50 426.00
123 1950 ZZ984TN CRUSHED STONE 11.50 22,425.00 12.25 23,887.50 11.00 21,450.00
124 3 EX004EA TREE REMOVAL 206.00 600.00 200.00 600.00 315.00 945.00
125 & EXDOSEA TREE REMOVAL (13%-24") 500.00 4,000.00 600.00 4,800.00 367 .50 2,940.00
126 5 EXOOTEA TREE REMOVAL (25%-36') 1,000.00 5,000.00 1,200.00 6,000.00 656.25 3,281.25
127 3 EXOO8EA TREE REMOVAL (37"'-4BY) 2,000,00 6,000.00 2,000.00 &,000.00 1,023.75 3,071.25
128 8000 SEQU8SY GRASS SOD 3.00 24,000.00 3.00 24,000.00 3,20 25,600.90
129 25 MBOOGEA REM & REPL MAILBOX 700.00 17,500.00 300.00 7,500.00 840.00 21,000,460
130 250 PMO14EA THERMOPLASTIC CROSSWALK 4,50 1,125.00 4.50 1,125.00 6.30 1,575.00
131 1 YY145LS TEMP EROSION CONTROL 26,000.00 26,000.00 26,000.00 26,000.00 26,000.00 26,000.00
132 1 YY392LS CONST CONTEINGENCY ALLOW 114,000.00 114,000.00 114,000.00 114,000.00 114,000.00 114,000.00
1994 T GRY9BLS GREEN CEMENT ADD 1.00 1.00 1.00 1.00
301 500 YY346CY EXCAVATION 18.00 9,000.00 28.00 14,000.00 13.55 . 6,775.00
302 150 FI001CY COMPACTED ROADWAY FILL 10.00 1,500.00 5.00 750.00 9.70 1,455.00
303 2410 SUO01SY SUBGRADE STABILIZE W/LIME 3.00 7,230.00 1.90 4,579.00 1.71 4,121.10
304 2410 F1004SY CEMENT STABILIZATION 2.25 5,422.50 2.00 4,820.00 2.43 5,856.30
305 51 Z2448TN HYDRATED LIME 125.00 6,375.00 130.00 6,630.00 134.00 6,834.00
306 44 FIOOSTN PORTLAND CEMENT 85.00 3,740.00 100.0G 4, 400.00 112.00 4,928.00
307 2300 CPDO7SY 7" CONCRETE PAVEMENT £9.00 66,700.00 31.75 73,025.00 33.74 77 ,602.00
308 200 CGO32LF R & R CURB & GUTTER 1.00 200.00 1.06 200,00 4.70 940.00
309 200 ZZ571SY REMOVE EXIST HMAC 1.00 200.00 3.00 600.00 5.00 1,000.00
310 150 CGOO3LF MONOLITHIC CURB & GUTTER 26.00 3,900.00 40.00 6,000.00 20.95 3,142.50
31 40 HMOO2TN TYPE B HMAC 95.00 3,800.00 120.00 4,800.00 153.00 6,120.00
312 16 HMOO3TN TYPE D HMAC 95.00 1,520.00 120.00 1,920.00 104.55 1,672.80
313 400 DWOOBSY CONCRETE DRIVE REPAIR 36.00 14,400.00 40.50 16,200.00 39.95 15,980.00
314 45 vGOO6SY 6" CONCRETE VALLEY GUTTER 40.00 1,800.00 58.50 2,632.50 71.20 3,204.00
315 150 SWOO4SY 4" CONC, SEDEWALK 31.00 4,650.00 36.00 5,400.00 33.00 4,950.00
316 5 HCO10EA CURB RAMPS - VARIES 350.00 1,750.00 700.00 3,500.00 680.00 3,400.00
317 4 GV302EA ADJUST GATE VALVE BOX 50.00 200.00 200.00 800.00 209.55 838.20
318 2 MHO23EA ADJUST SSMH 106.00 200.00 300.00 600.00 475.00 $50.00
319 1 MH205EA PAVED S$S CLEANOUT ADJUST 50.00 50.00 250.00 250.00 340.80 340.80 =
320 2 ZZ598BEA RELOC/ADJ WATER METER BOX 50.00 100.00 35.00 70.00 36.40 72.80 §
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EBORY7S

PROJECT NO: $T09-01

PROJECTED DAYS: 250 C BONUS /DAY

LINE Qry [TEM DESCRIPTION

321 100 PMO14EA THERMOPLASTIC CROSSWALX
322 242 PMO20LF 4" DOUBLE YELLOW

323 T MBOOGEA REM & REPL MAILBOX

324 600 SEQDBSY GRASS SOD

SUB-TOTAL PAVING/DRAINAGE

6350 WAOOGLF 6" PVC C-900 WATER PIPE
20 WAT06LF &" D.1. CL 350
11 GV301EA ABANDON EXT GATE VALVE BO
16 GVI06EA 6" GATE VALVE & BOX

71 WS313EA
67 WS312EA

4 PUOO1EA

13 WTOO&EA

6 FH10ZEA

& FHOO1EA
220 TBO15CY
6400 Z2626LF
6370 TSOO3LF
1 YY392LS

SUB-TOTAL WATER

7210 SRO42ZLF
180 CE1Q4LF
177 SSO74EA

12 MH124EA

6 MH206EA

20 MHOO1EA

15 22382VF

6 $8229EA

6 $S230EA
250 TBO15CY
10000 Zz626LF
7210 TSQO3LF
1 YY392LS

18 WATER SERVICE (SHORT)
18 WATER SERVICE (LONG)
CUT & PLUG WL/TEE/CROSS
TIE TO EXIST &% WLAV/T/C
SALVAGE FIRE HYDRANT
STANDARD FIRE HYDRANT
ROCK CUSHION

TEMPORARY STREET REPAIR
TRENCH SAFETY

CONST CONTINGENCY ALLCW

8" pVC SDR 26

CONCRETE ENCASE S§/S

48 SAN SEWER SERVICE
REMOVE MANHOLE

REMOVE CLEANGUT

STD &' DIA. SSMH MANHOLE
EXTRA DEPTH FOR H.H.
TIE TO EXISTING S.S.
TIE TO EXIST. MH

ROCK CUSHION

TEMPORARY STREET REPAIR
TRENCH SAFETY

CONST CONTINGENCY ALLOW

SUB-TOTAL SEWER

TOTAL BASE BID
WITH ALTS: *

AMOUNT

PROJECT MAMAGEMENT SYSTEM

BID TABULATION REPORT

PROJECT NO: ST09-01 TASK: 1

2009 RESIDENTIAL REBUILD VARICUS
$500.00 MAX AMT:

MCCLENDCON CONST. CO.,INC.
0 450.00

-

1.80
100.00
3.00

37.00
42.00

60,000.00

435.60
100.00
1,800.00

$1,851,447 .60

234,950.00
840.00
825.00

12,800.00
29'820.00
48.910.00

28,000.00
$413,952.00

302,820.00
1400.00
70,800.00
1/980.00
480.00
34,000.00
1,650.00
600.00
3,600.00
1,250.00
60,000.00
6.,489.00
&0,000.00

$549,069.00

$2,814,467 .60
$2,814,468.60

BIDS OPENED:
DAMAGE /DAY : $500.00

STABILE & WINN, INC.
0 4

1.80
300.00
3.00

0.90
60,000.00

300.00
1,800.00

$1,986,911.60

203,200.00
740.00
847.00

13,440.00
31,240.00
50,920,100

637.00
28,000.00

$386,954.00
266,770.00
5,580.00

74.340.00
2.076.00

$519,114.00

$2,892,979.60
$2,892,979.60

5 11 2010 AT 02:00

PAGE 2

JLB CONTRACTING, LP

6.30
2.10
840.00
3.20

28,000.00

30.50
42.00
420.00
525.00
262.50
2,310.00
183.75
787.50
787.50
52.50
$.70

0.65
60,000.00

630.00
508.20
840.00
1,920.00

$2,008,944.25

181,610.00
945.00
2,310.00
12, 180.00
26,092.50
36.933.75
17470.00
10,237 .50
1189000
15, 120.00
11,550.00
62,080.00
4, 140.50
28,000.90

$394,559.25

219,905.00
771560.00
74.340.00
6.300.00
1757500
46,200.00
2,756.25

40725.00

13,125.00
$7.,000,00

$542,897.75

$2,946,400.25
$2,946,401.25

ASPRT.OUT 5-12-110
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E8OR 175 PROJECT MANAGEMENT SYSTEM
BID TABULATION REPCRT
PROJECT NO: STO9-01 TASK: 1

PAGE 3

PROJECT NO: ST09-01 2009 RESIDENTIAL REBUILD VARIGUS BIDS OPENED: 35 11 2010 AT 02:00

PRCJECTED DAYS: 250 C BONUS/DAY: $500.00 MAX AMT: DAMAGE /DAY : $500.00

LINE ITEM JACKSON CONSTRUCTION, LTD RELIABLE PAVING INC CAMINO CONSTRUCTION TISEQ PAVING COMPANY
101 MOOO TS 86,000.00 86,000.00 86,000.00 86,000.00 86,000.00 86,000.00 86,000.00 86,000.00
102 22169158 232,000.00 232,000.00 160,000.00 160,000.00 124 ,498.00 124 ,498.00 2190,300.00 210,300.00
103 YY346CY 5.50 33,000,00 9.50 57 ,000.00 22.00 132,000.00 14.15 84,900.00
104 F1001CY 3.00 3,000.00 18.00 18,000.00 3.00 5,000.00 3.05 3,050.00
105 suo018Y 1.25 34,187.50 2.00 54,700.00 2.00 54,700.00 2.00 54,700.00
106 F10048Y 2.50 68,375.00 2.00 54,700.00 2.50 68,375.00 2.00 54,700.00
107 ZZ448TN 123.00 70,725.00 136.00 78,200.00 135.00 77,625.00 140.00 80,500.00
108 FIOO3TN 90.00 44,370.00 105.00 51,765.00 182.00 89,726.00 190.00 93,670.00
109 CPOO7SY 26,50 673,750.00 29.50 752,250.00 32.00 816,000.00 44,25 1,128,375.00
110 pWo08sY 50.00 275,000.,00 28.00 154,000.00 32.00 176,000.00 42,55 234,025.00
111 5W0148Y 40.00 154 ,000.00 46.00 177,100.00 34,00 130,900.00 34,35 133,017.50
112 SWO04SY . 40,00 18,400.00 30.00 13,800.00 32.00 14,720.00 31.20 14,352.00
113 SWO30LF 60.00 12,000.00 42.00 8,400.00 54.00 10,800.00 91.50 18,300.00
114 SWO2ALF 20.00 1,600.00 20.00 1,600.00 16.00 1,280.00 60.00 4,800.00
115 RW236LF 40,00 1,600.00 28.00 1,120.00 18.00 720.00 73.50 2,940.00
116 HCO10EA 700.00 14,000.00 780.00 15,600.00 1,100.00 22,000.00 $00.00 18,000.00
17 HCO16EA 730.00 5,250.00 1,640.00 11,480.00 1,800.00 12,600.00 1,700.00 11,900.00
118 CHOOQSLF 5.00 3,370.00 12.00 8,088.00 20.00 13,480.00 15.00 10, 110.00
119 HMOO2TN 70.00 23,900.00 85.00 31,450.00 100.00 37 ,000.00 71.00 26,270.00
120 HMOO3 TN 70.00 10,500.00 95.00 14,250.00 100.00 15,000.00 93.00 13,930.00
121 YYT16LF 20.00 4,200.00 25.00 5,250.00 12.00 3,990.00 25.00 5,250.00
122 ZZ963EA 150.00 600.00 400.00 1,600.00 150.00 600.00 525.00 2,100.00
123 ZZ9B4TN 15.00 29,250.00 24,00 46,800.00 18.00 35,100.00 35.00 68,250.00
124 EXO004EA 350.00 1,050.00 400.00 1,200.00 339,00 1,650.00 315.00 945.00
125 EX00SEA $00.00 7,200.00 600.00 4,800.00 770.60 6,160.00 370.00 2,960.00
126 EXQO7EA 1,300.00 6,500.00 800.00 4,000.00 1,320.00 6,600.00 660.00 3,300.00
127 EXO08EA 2,000.00 6,000.00 1,100.00 3,300.00 1,540.00 4,620.00 1,025.00 3,075.00
128 SE008SY 3.50 28,000.00 5.50 44,000.00 4.00 32,000.00 8.00 64,000.00
129 MBOQGEA 400.00 10,000.00 £00.00 15,000.00 250.00 6,250.00 1,250.00 31,250.00
130 PMO 14EA 5.00 1,250.00 5.00 1,250.00 10.00 2,500.00 4,75 1,187.50
131 YY14518 26,000.00 26,000.00 26,000.00 26,000.00 26,000.00 26,000.00 26,000.00 26,000.00
132 YY392L5 114,000.00 114,000.00 114,000.00 114,000.00 114,000.00 114,000.00 114,000.00 114,000.00
1994  GROYBLS 1.00 1.00 39,000.00 39,000.00 1.00 1.00
301 YY346CY 25.00 12,500,00 16.00 8,000.00 33.00 16,500.00 14.15 7,073.00
302 F1001CY 13.00 1,950.00 24.00 3,600.00 3.00 730.00 3.05 457 .50
303 sUg01sY 1.50 3,615.00 2.80 6,748.00 6.00 14,460.00 2.50 6,025.00
304 FI0048Y 3.00 7,230.00 2.80 6,748.00 6.00 14,460.00 2.50 6,025.00
305 ZZLABTN 150.00 7,650.00 140.00 7,140.00 150.00 7,650.00 140.00 7,140.00
306 FIQO3TN 100.00 4,400.00 140.00 6,160.00 182.00 8,008.00 190.00 8,360.00
307 CPOQ7sY 40.00 %2,000.00 31.00 71,300.00 40.00 92,000.00 44,25 101,775.00
308 CGO32LF 3.00 600.00 6.00 1,200.00 7.00 1,400.00 2.50 300.0¢
309 ZZ5718Y 5.00 1,000.00 15.00 3,000.00 10.00 2,000.00 4£.30 860.00
310 CGOO3LF 22.00 3,300.00 18.00 2,700.00 20.00 3,000.00 22.00 3,300.00
311 HMOO2TN 80.00 3,200.00 85.00 3,400.00 135.00 5,400.00 77.00 3,080.00
312 HMOO3TN 80.00 1,280.00 95.00 1,520.00 135.00 2,160.00 93.00 1,488.00
313 DWOOBSY 50.00 20,000.00 51.00 20,400.00 35.00 14,000.00 46.23 18,500.00
314 VGOO6SY 35.00 1,575.00 38.00 2,610.00 43,00 1,935.00 50.00 2,250.00
315 SWO04SY 55.00 8,250.00 54.00 8,100.60 35.00 5,250.00 35.00 5,250.60
316 HCO1CEA 700.00 3,500.00 780.00 5,900.00 1,100.00 5,500.00 900.00 4,500.00
317 GV302EA 150.00 600.00 150.00 400,00 25.00 100.00 350.00 1,400.00
318 MHO23EA 500.00 1,000.00 300.00 600.00 400,00 800,00 1,000.00 2,000.00
319 MHZ05EA 100.00 100.00 250.00 250.00 25.00 25.00 0.00 370.00
320 ZZ598EA 150.00 300.00 250.00 500.00 25.00 50.00 370.00 740.00
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EBOR 175 PROJECT MANAGEMENT SYSTEM PAGE &
BID TABULATION REPORT
PROJECT NO: STO9-01 TASK: 1

PROJECT NO: $T09-01 2009 RESIDENTIAL REBUILD VARIOUS BIDS OPENED: 5 11 2010 AT 02:00
PROJECTED DAYS: 250 C BONUS/DAY: $500.00 MAX AMT: DAMAGE /DAY: $500.00

LINE  ITEM JACKSON CONSTRUCTION, LTD RELIABLE PAVING INC CAMINO CONSTRUCTION TISEQ PAVING COMPANY
321 PMO14EA 6.00 6060.00 . 5.00 500.00 10.00 1,000. 4.75 475.00
322 PMO20LF _2.00 484,00 2.00 484.00 15.00 3,630.00 1.90 459.80
323 MBOOGEA 500.00 500.00 600.00 600.00 250.00 250.00 1,250.00 1,250.00
324 SE00BSY 3.75 2,250.00 5.50 3,300.60 5.00 3,000.00 8.00 4,800.00
SUB-TOTAL PAVING/DRAINAGE $2,180,962.50 $2,219,063.00 $2,331,222.00 $2,794,238.30

501 WAOBOSLF 21.00 133,350.00 31.00 196,850.00 31.00 196,850.00 28.50 180,975.00
502 WA106LF 35.00 700.00 44.00 880.00 56.00 1,120.00 47 .25 945.00
503 GV301EA 70.00 770,00 800.00 8,800.00 35.00 385.00 210.00 2,310.00
504 GVI06EA 800.00 12,800.00 780,00 12,480.00 900.00 14,400.00 765.00 12,240.00
505 WS313EA 500.00 35,500.00 450.00 31,950.00 400.00 28,400.00 370.00 26,270.00
306 WS312EA 800.00 53,600.00 1,030.00 69,010.00 665.00 44,555.00 552.00 36,984.00
507 PUODTEA 400.00 1,600.00 1,300.00 5,200.00 500.00 2,000.00 370.00 1,480.00
508 WTGOBEA 1,000.00 13,000.00 1,840.00 23,920.00 616.00 8,008.00 790.00 10,270.00
309 FHT102EA 250.00 1,500.00 750.00 4,500.00 200.00 1,200.00 315.00 1,890.00
510 FHBO1EA 2,600.00 15,600.00 2,700.00 16,200.00 2,%00.00 17 ,400.00 2,520.00 15,120.00
511 TBO15CY 27.00 5,940.00 22.00 4,840.00 25.00 5,500.00 52.50 11,550.00
512 ZZ626LF 10.00 64,000.00 5.25 33,600.00 7.1 45,504.00 9.80 62,720.00
513 TSOO3LF 0.10 637.00 0.50 3,185.00 G.30 3,185.00 0.65 4,140.50
514 YY392L8 28,000.00 28,000.00 28,000.00 28,000.00 28,000.00 28,000.00 28,000.00 28,000.00
SUB-TOTAL WATER $366,997.00 $439,415.00 $396,507.00 $394,894.50

701 SRO4ZLF 38.75 279 ,387.50 33.60 242,256.00 36.00 25%9,560.00 29.40 211,974.00
702 CE04LF 40.00 7,200.00 42.00 7,560.00 25.00 4,500.00 42.00 7,560.00
703 $SOT4EA 600.00 106,200.00 580.00 102,660.00 700.00 123,900.00 420.00 74,340.00
704 MH T24EA 230,00 3,000.00 900.00 10,800.00 400.00 4,800.00 525.00 6,300.00
705 MH206EA 50.00 300.00 180.00 1,080.00 100.00 600.00 265.00 1,590.00
706 MHOOTEA 2,300.00 46,000.00 2,000.00 40,000.00 2,400,00 48,000.00 2,310.00 46,200.00
707 ZZ2382VF 300.00 4,500.00 %0.00 1,350.00 350.00 5,250.00 185.00 2,775.00
708 $S229EA 375.00 2,230.00 800.00 4,800.00 300.00 1,800.00 790.00 4,740.00
709 §5230EA 1,100.00 6,600.00 1,050.00 6,300.00 550.00 3,300.00 190.00 1,140.00
710 TBO15CY 27.00 6,750.00 22.00 5,500.00 25.00 6,250.00 52.30 13,125.00
711 ZZ626LF 12.00 120,000.00 8.40 84,000.00 20.66 20&,600.00 10.00 100,000.00
712 TSOQ3LF 1.00 7,210.00 0.50 3,603.00 0.50 3,605.00 0.65 4,686.50
714 YY392LS 60,000.00 60,000.00 60,000.00 60,000.00 60,000.00 40,000,00 60,000.00 60,000.00
SUB-TOTAL SEWER $649,397.50 $569,9211.00 $728, 165.00 $534,430.50

TOTAL BASE BID AMOUNT $3,197,356.00 $3,189,389.00 $3,455,894.00 $3,723,582.30

WITH ALTS: *

$3,197,357.00

$3,228,389.00

$3,455,894.00

$3,723,583.30
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EBOR175 PROJECT MANAGEMENT SYSTEM PAGE 5
BID TABULATION REPCRY
PROJECT NO: ST09-01 TASK: 1

PROJECT NO: ST09-01 2009 RESIDENTIAL REBUILD VARIOUS BIDS OPENED: 5 11 2010 AT 02:00
PROJECTED DAYS: 250 G BONUS/DAY: $500.00 MAX AMT: DAMAGE /DAY : $500.00
LINE  ITEM WILSON, ED A. INC
101 MOGOILS 86,000.00 86,000.00
102 zz169L8 85,000.00 85,000.00
103 YY346CY 15.00 $0,000.00
104 FI007CY 15.00 15,000.00
195  SU0D1SY 4.25 116,237 .50
196  FI0O4SY 4.25 116,237.50
107 22448TN 185.00 106, 375.00
188  FIOO5TN 185.00 $11205.00
109  CPOO7SY 39.50 1,007,250.00
110 DWOOBSY 50.00 275,000.00
1M1 SWO14SY 55.00 211,750.00
112 SYDO4SY 45.00 20,700.00
113 SWO3OLF 50.00 10,000.00
114 SWO2ILF 30.00 2.400.00
115 RW236LF 50.00 2.000.00
116 HCOT0EA 1,050.00 21,000.00
117 HCOI6EA 1,500.00 10,500. 00
118 CHOOILF 15.00 10,110.00
119 HMOO2TN 100.00 37,000.00
120 HMOO3TN 110.00 16,500.00
121 YY116LF 30.00 6,300.00
122 ZZ963EA 400.00 1,600.00
123 22984TN 15.00 29,250.00
124 EXOD4EA 400.00 1,200.00
125  EXOO5EA 800.00 6,400.00
126 EXO07EA 1,600.00 8,000.00
127 EXOOBEA 3.200.60 9.600.00
128  SEO08sY 6.00 48,000.00
129 MBOOGEA 200.00 5,000.00
130 PMO14EA 7.50 1,875.00
131 YY14508 26,000.00 26.000.00
132 YY392L8 114.,000.00 114,000.00
1994  GROPBLS 10,000.00 10,000.00
301 YY3460Y 16.00 8,000.00
302 Flogjey 16.00 2.400.00
303 SUQO1SY 6.00 14,460.00
304 FIOO4SY 6.00 14,460.00
305  224487N 225.00 11,475.60
306  FIOOSTN 225.00 91900.00
307  CPOO7SY 42.50 97.,750.00
308  CGO32LF 7.50 1,500.00
309 7757 1SY 8.00 1,600.00
310  CGOO3LF 25.00 3,750.00
311 HMOO2TN 105.00 4,200.00
312 HMOO3TN 115.00 1,840.00
313 DWOOBSY 50.00 20,000.00
314 VGOO6SY 45.00 2.925.00
315 SWOO4SY 55.00 8,250.00
316 HCOTOEA 1,050.00 5,250.00
317 GV302EA 300.00 1,200.00
318 MHO23EA 500.00 1,000.00
319 MH205EA 200.00 200.00
320  Z2598EA 100,00 200.00
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E8ORT7S PROJECT MAMAGEMENT SYSTEM PAGE 6
BID TABULATEION REPORT
PROJECT NO: STO9-01 TAsK: 1

PROJECT KO: §709-01 2009 RESIDENTIAL REBUILD VARIOUS BIDS OPENED: 5 11 20710 AT 02:00
PROJECTED DAYS: 250 € BOKUS/DAY: $500.00 MAX AMT: DAMAGE /DAY : $500.00
LINE  ITEM WILSON, ED A. INC
321 PMO14EA 8.00 800.00
322 PMO20LF 4.00 268.00
323 MBODSEA 200.00 200.00
324 SEQO8SY 6.00 3,600.00
SUB-TOTAL PAVING/DRAINAGE $2,813,418.00
501 WAQOBLF 28.00 177 ,800.00
502 WAT06LF 49.00 280.00
503 GV301EA 250.00 2,750.00
304 GV 106EA 1,000.00 16,000.00
505 WS313EA 550.00 39,050.00
506 WS312EA 730.00 50,250.00
507 PUGO1EA 400.00 1,600.00
508 WTOO6EA 1,000.00 13,000.00
509 FH102EA 230.00 1,500.00
510 FHOOIEA 2,500.00 15,000.00
511 TBO15CY 15.00 3,300.00
512 22626LF 15.00 96,000.00
513 TSQO3LF 1.00 6,370.00
514 YY392L$ 28,000.00 28,000.00
SUB-TOTAL WATER $451,600.00
701 SRO&L2LF 36.00 259,560.00
702 CE104LF 43.00 8,100.00
703 SS074EA %00.00 159,300.00
704 MH124EA 300.00 3,600,900
705 MH206EA 250.00 1,500.00
706 MHOO1EA 2,500.00 50,000.00
707 22382yF 250.00 3,750.00
708 §S229EA 600.00 3,600.00
709 SS230EA 1,000.00 6,000.00
710 TB015CY 15.00 3,750.00
711 ZZ626LF 15.00 150,000.00
712 TSOO3LF 1.00 7,210.00
714 YY392LS 60,000.00 60,000.00
SUB-TOTAL SEWER $716,370.00
TOTAL BASE BID AMOUNT $3,571,388.00
WITH ALTS: * $3,981,388.00
1
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